Release Summary Sheet

Contract (PO) Number: 15037

Release Number: 28

Specification Number: 51701

Name of Contractor: PACIFIC CONSTRUCTION SERVICES
City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: $386,601.95

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1042543
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION { VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
2/1/2010 15037 28 51701 1042543 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 PACIFIC CONSTRUCTION SERVICES
30 N. LA SALLE ST. 4700 N RAVENSWOOD (EFT)
ROOM 3700 SUITEB
Chicago, IL 60602-2500 CHICAGO, IL 60640

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT:

LEE 742-3987

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

[ |

BLANKET RELEASE =2

<

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCOHDAN}E
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15037 —

THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES —
SUBMIT THE ORIGINAL INVOICE TO: —_
, €
PO Ship UNIT ne
Line Line COMMODITY INFORMATION QUANTITY uoMm COST TOTAL COST
1 1 96842 386,601.95 usD 1.00 386,601.95
GENERAL CONSTRUCTION-PUBLIC WORKS RELATED
REQ# 48099;PCS-09-016.A; REPLACE POLICE ACADEMY BOILER; L-8-007; DeROO; NO CIP
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR
008 0C16 0382005 1670 220540 0000 16035151 000000 00000 0000 75,364.22
2 009 oc21 0382005 2262 220540 Q000 21051151 000000 00000 0000 311,237.73
1 SHIPMENT TOTAL: 386,601.95
RELEASE TOTAL.: 386,601.95
APPROVAL:
-— <2 S 2-10-19
SIGNATURE N DATE

PN

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark ail packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase Is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure

Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



N3\ Department of General Services
30 North LaSalle Street

Sub-Order Total: 386,601.95

Date: January 19, 2010

Disclosure of Retained Parties

A. Definitions and Disclosure Reguirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosurs statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. in particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the

amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's reguiar payroil.

4."Lobbyist” means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legisiative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certtification

Contractor hereby certifies as follows:

1. This Disciosure relates to the following transaction:

Project name: PCS-09-016.A

Specification,loan or other identifying number:

2. Name of Contractor:

Palice Academy Boiler

15037

Pacific Construction Services, Inc.

B

4700 North RavenswoodSuitc1

MBE RelatlonShip FEE(indicate
BUSINESS WBE (attorney,lobbyist, whaether paid
Name ADDRESS or Non subcontractor,etc.) $ or estimated)
Fullerton Industrial Supply WBE Supplier $18,603.52 Est.
Anchor Mechanical, Inc. 215 S. Aberdeen Non Subcontractor $214,144.69 Est.
Chicago, IL, 60807
MZ! Mechanical MBE Subcontractor $110,672.04 Est.
Pacific Construction Services, Inc. Non Subcontractor

$43,181.70 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED CR ARE ANTICIPATED TO BE RETAINED,

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shail constitute default under the contract and may result in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city

whether disclosure is required or make the disclosure.

Under the Penaities of paef
information has beepgthheld, /7»’ 4

e ~

Signature

A ndke o Dﬂn lleza

Name (Type or Print)

Subscribed and swomn to before me

I )

this

day of SM- 20 (D ‘

IIHI’LOIO

] ¥
Date

Title

OFFICIAL. SEAL
KERI NADAR

NOTARY PUBLIC,

STATE CF ILLINOIC

MY COMMISSION EXPIRES 2-14-201%

u‘_L/C LV {\( P O& (e A

B certw\at | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant

f}s(% 1Cs WU a&,uf‘

Disclosure Statement




City of Chicago
Richard M. Daley, Mayor

Department of General Services

Judy D. Martinez
Commissioner

Suite 300
30 North LaSalle Street

Chicago, IHlinois 60602-2586
(312) 742-3124
(312) 744-9883 (FAX)

http://www.cityofchicago.org
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NEIGHBORHOQDS
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BUILDI‘\IC CHICAGO TOGETHER

T

Dctober 02 2009 .-

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, 11 60602

)

Attn:  Carolyn Johnson
JOC Manager

Re: JOC Project Number: PCS-09-016 / L-09-007
Project Title: Police Acadamy Boiler
Address: 1300 W. Jackson Bivd.
Estimated Cost: 438,452.00
Specification Number: 51701

Funding Source: 0940021 -38-2005-2262-0540-2105115

Dear Ms.Rhee:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Jim DeRoo at (312)
744-1893.

If you concur with our recommendation, please sign below and return a copy for
our files.

Sincerely,

Quiy Zs‘%u%

&dy D. Madinez

ommissioner

N A S
ie L. Rhee
Chief Procurement Officer

ary Capecci ( g gm/
Arthur Andros - &_v

Approved:
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DEPARTMENT OF GENERAL SERVICES
Bureau of Architecture, Engineering & Construction Management
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: Date: QOctober 02, 2009
Originator: Jim DeRoGC/ /(Q Phone: (312) 744-1893
Project Number: PCS-08-01 661 L-09-007

Project Name: Police Acadamy Boiler

Project Scope: Boiler Replacment

Location/Address: 1300 W. Jackson Blvd.

Justification:

Est. Project Budget: $438,452.00

CiP #

Funding Strips: 09-f0C21- ?8 -2005-2262-0540-21051151

Cy —_—
Funding Verified By: %/\QZ\/‘/ o /6 { 3 3

Can this request be completed by one of the following:

1 In-House Trades Yes No
2 Term Contract Yes No
3 Competitive Bid Yes No

If No, for any of the above please explain:

APPROVYED:

\Ug/*‘é’(: !0/>/07

Steve Walter., Deputy Commrs:oner Date

Ot 1> W@% 3/o3

ﬂdy D. Mammez Commissioner Date




The Department of General Services
Attachment A

Utilizing JOC For City Construction Projects

Training Academy
1300 W. Jackson Blvd.

Project No: PCS-09-016

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.
Boiler Replacement
Police Academy Boiler Replacement

DGS Project Number L-09-007
Job Order Contract Project

Scope of Work

9/23/09

Objective: The objective of this project is to replace two existing 6695 MBH output steam boilers
with two new steam boilers of relatively equal capacity. The end result of the project will allow
the building to continue operating as originally designed.

Motivation: The existing boilers are original to the building, built in 1975, and passed their
useful life. One boiler is currently being repaired and the other is beyond repair. The City expects
to continue to use this building indefinitely and the replacement of these boilers is both cost
effective, due to improved efficiency and reduced maintenance costs, and is required to

provide reliable operation of the building throughout the future.
Project Requirements:
The project will have to consider and overcome the following challenges:
Demolition

1) The existing boilers must be demolished, removed from the site, and disposed of in
an approved manner.

2) Segments of steam piping and exhaust piping must be removed to allow for the
installation of the new boiler connections. Remove steam piping back to existing
isolation valves. Remove exhaust piping back to stack riser. All associated insulation
and supports will have to be removed or reconfigured to the new installation.

3) The existing gas piping and pressure regulation train will have to be partially
demolished and removed to allow for the installation of the new boilers.

4) The existing feed water system is to be isolated, and connection piping removed to allow
for the installation of the new boilers.

5) Existing electrical connections are to be pulled back and made safe for the new



installation.

6) The existing doorway will have to be demolished and the wall opening made larger as
needed to allow for moving the new boiler sections into the building. A dummy
louver may need to be removed, stored, and replaced depending on the size of the
shipping sections.

Boiler Installation

7) The new boilers will have to be transported in pieces and assembled in the existing
room.

8) The new boiler frames are to be set on appropriate vibration isolation pads on the
existing boiler room floor. The frames are to fit and be placed in the space vacated
by the old boilers.

9) The boilers are to be assembled completely and certified by an authorized
manufacturer’s representative prior to installing the steam, natural gas, feed water,
and exhaust gas connections.

Combustion Gas Exhaust Piping

10)  The contractor is to verify that the combustion gas exhaust configuration is
appropriate for use with the new boilers. If not, the Contractor is to work with the
boiler manufacturer to modify the system to work with the new boilers.

11) Install new combustion gas exhaust piping where required between the boiler exhaust
and the existing stack assembly. All piping is to be supported according to
SMACNA standards and applicable codes.

12) The guy wires supporting the exhaust stacks above the roof are to be replaced and
tensioned appropriately to prevent any movement of the stacks.

Piping

13)  The steam connections are to be made to the new boilers. The connections at the
existing isolation valves and boilers are to be flanged connections matching the
existing isolation valves on one side and the boiler steam supply nozzle on the other.

14) All piping, elbows, flanges, support saddles, etc. are to be of the same material and
welded according to industry standards for this application.

15) Material is to match existing steam piping. All supports are to be installed to industry
standards and so that the boiler connection flange is not stressed by the weight or
position of the piping.

16) All steam piping is to be enclosed in 2” of fiberglass insulation manufactured for this
use. The insulation is to be properly wrapped with rigid coverings at the elbows.

17) Piping for drain lines, natural gas, feed water, pressure relief, etc. is to match existing
and include required supports per industry standards.

Feedwater System

18)  The existing feedwater system tank, pumps, piping, etc. is to be re-used as much as



possible.

19) The contractor is to modify the system as required for suitable operation with the new
boilers.

20) The Contractor, is to consult with the boiler manufacturer, and in consideration of the
overall steam system, determine if the existing water treatment chemicals and
procedures are acceptable for use with the new boilers or if modifications are
needed.

21) The feedwater system is to be controlled by the boiler controller

Controls

22)  The boiler controls are to be a standard offering of the boiler manufacturer.

23) The controls are to be monitored by a future building automation system. All boiler
status and alarm signals are to be made available in the form of dry contacts wired to
a terminal block in the control panel.

24) The control package is to operate the boilers in a lead-lag sequence with outdoor reset
control available.

25) A control panel is to be provided displaying all status and alarm points and allowing for
operator control of boiler operation.

Electrical Feeds

26)  Electrical feeds to the boilers are to be taken from the standby power panel in the
boiler room.

27) Cable sizes, disconnects, fuse sizes, etc. are to be selected according to the
manufacturer’s requirements and installed according to the Chicago Electrical Code.

28) The boiler systems operating voltage is to match the standby power panel voltage
without the need for transformers.

Project Coordination

29)  All work is to be coordinated with the Department of General Services operating
personnel.

30) The contractor is to provide the Department with shop drawings of the new boilers when
the order is made.

31) The contractor is to provide the Department with five copies of all operation and
maintenance manuals for the boilers that are available from the manufacturer.

32) The contractor is to attend a weekly meeting with the Department until the project is
complete.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

Boilers do not work and need to be replaced before the cold weather sets in.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city’s best
interest to do the project using DGS trades or existing term agreements.

This project involves more than one trade.



4. Ifit is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used.

it is anticipated that the amount of Non Pre-Priced work tasks will be less than 25%.

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

The Scope of Work for this project is not covered by a City Term Agreement.

6. Why Contractor was Selected?

PCS was selected for this project because they have preformed well in the past and they currently do not
have a lot of work going on at this time

Attachment A Auto Fill



City of Chicago
Richard M. Daley, Mayor

Department of General Services

Judy D. Martinez
Commissioner

Suite 300

30 North LaSalle Street
Chicago, Hlinois 60602-2586
(312) 742-3124

(312) 744-9883 (FAX)

http://www.cityofchicago.org
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BUILDING CHICAGO TOGETHER

MEMORANDUM

TO: Jamie Rhee
Chief Procurement Officer
Department of Procurement Services

Richard Butler
First Deputy Procurement Officer
Department of Procurement Services

FROM: WM

Mark Maloney
First Deputy Commissioner
Department of General Services

Attention:

SUBJECT: Criteria for JOC Contractor Selection Consideration

Date: November 9, 2009

The goal for project assignment under the DGS JOC Program is to distribute work
in an equitable manner taking into account past performance and capacity to
perform the work. Currently, all JOC Contractors are deemed to be performing
Contractors. All other factors being equal, DGS will assign an individual project
to the Contractor who has the lowest amount of total work, taking into account
current workload and ability to perform the specific work. 2

Future Attachment A’s that are submitted with each MOA package will detail
which reason(s) were used to determine project assignment. In most cases, work
will be assigned to the Contractor with the lowest amount of total work (#1),
assuming the Contractor is performing to there CITY OF CHICAGO contract
(#2) and assuming the amount of outstanding work will not hinder the
Contractor’s ability to perform the work according to the Contract Documents
(#3). For some projects, experience with that type of work (#4), special
circumstances (#5), and emergency situations (#6) may require a project
assignment to someone other than the Contractor with the lowest amount of total
work. If this is case, the details will be included on the Attachment A.

1) Volume of Work to Date

At the time an individual project is assigned, DGS will review the amount of
work for each Contractor. Total amount of work will be equal to the amount of
released projects plus assigned projects not yet released, i.e. signed MOAs.

For the current volume of work issued to each JOC Contractor, see the chart
below. Because all existing Contractors are deemed to be performing Contractors,
upcoming assignments will be made to balance the dollars to the lowest amount
of total work to date. Future assignments will be made to distribute work in an




equitable manner taking into account past performance and capacity to perform
the work.

) MOA Estimate Amount . SOR Amount:
Contractor Name: (Projects wittut (Rek + Approved Proposels): Grand Total
Approved Propessie} -
FHP Tectonics, Corp. - 15038 $5,090,000.00 $13,075,316.97 $18,165,316.97
Leopardo Compantes, Inc. - 15038 $1,625,000.00 $2,089,914.42 $3,714,914.42
Old Veterans Construction - 15034 $225,157.00 $6,752,997.94 $6,978,154.94
Pacific Construction Services, inc. $75,000.00 $6,673,172.59 $6,748,172.59
Paul Borg Construction - 15035 $35,000.00 $3,828,342.36 $3,863,342.36
Wightindustria Company - 15039 $0.00 $7,860,841.48 $7,860,841.48

2) Past Performance

A Contractor’s past performance will be taken into account when assigning
projects. If a Contractor fails to perform on the Contract, future assignments may
be withheld.

There may be cases that for certain types of work, a Contractor may have history
of either good or bad performance, and that performance for a specific type of
work will be taken into account during project assignment.

3) Current Workload

At the time a project is assigned, DGS will review the amount of outstanding
work the Contractor with the lowest amount of work has. Outstanding work can
be projects in which the Contractor is preparing a Price Proposal or is currently
under construction and is not yet closed out. If the amount of work outstanding
will affect the Contractor’s ability to perform work on a current project
assignment, DGS may assign the work to the Contractor with the next lowest
amount of work.

4) Experience with the Type of Work being Performed

Depending on a Contractor’s experience with a certain type of work, that
experience may factor into project assignment and will be noted as such on the
Attachment A. Example, Old Veteran Construction self performs masonry work
so DGS may assign a tuck pointing project to Old Veteran Construction as they
have a high level of experience with that type of work.

5) Special Circumstances and 6) Emergency Situations

If there are any special circumstances that will affect project assignment, those
circumstances will be detailed on the Attachment A. For any emergency work that
endangers public life, safety or health, DGS will contact DPS to discuss the
emergency and agree on project assignment as well as the timing of the work. If
DGS needs to start construction immediately, we will only do so with prior
approval from DPS.

Also included is a copy of our JOC procedures for your file.

cc:
N. Ahrens
A.Andros
B.Whittaker



